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SUBSECTION 6.15 TEMPORARY STRUCTURES 

6.15.1 GENERAL 

6.15.1.1 This subsection describes the requirements relating to the design, supply, installation, 
inspection and maintenance, by the Contractor, of all temporary structures such as 
the cofferdams, platforms, walkways, scaffolding, stairs, ladders, access equipment, 
barges and other floating installations including, but not limited to, the enclosures, 
formwork, bracing, shoring, protection bridging, supports and other temporary 
structures necessary for the safe and expeditious performance of the work as well as 
the work supervision by the Owner and its representatives.  

6.15.1.2 The access devices provided by the Contractor shall comprise equipment such as 
cranes and working platforms or platform lifts, stairs, access walkways or any other 
access devices to provide access to the work sites at all times for the workers, the 
Engineer, the inspectors and any other representative of the Engineer.  

6.15.1.2.1 The Contractor’s employees shall not walk directly on bridge members, but rather 
access them through additional access walkways or other access devices.  

6.15.1.2.2 The Contractor’s employees shall not walk in a lane open to traffic. The Contractor 
shall provide safe access to the various platforms and enclosures. 

6.15.2 MEASUREMENT UNITS 

6.15.2.1 The measurement units and respective symbols thereof used in this subsection are 
described as follows: 

Measurement Unit Designation Symbol  

length metre  m 
length millimetre  mm 
mass kilogram  kg 
stress, pressure kilopascal kPa 
speed kilometre/hour km/h 
illuminance lux lx 

 

6.15.3 REFERENCE STANDARDS 

6.15.3.1 The Contractor shall, while taking into account the specifics of the worksite, design, 
erect, maintain and use all temporary structures in strict accordance with the 
applicable federal, provincial or other laws, regulations, codes and standards and to 
the entire satisfaction of the organizations involved, including the Quebec Commission 
des normes, de l’équité, de la santé et de la sécurité du travail (CNESST).  

6.15.3.2 When the Engineer so requests, the Contractor shall thereto demonstrate, with the 
necessary documentation, that all legal and contractual requirements respecting the 
temporary structures are complied with.   
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6.15.4 EXECUTION OF WORK 

6.15.4.1 TEMPORARY STRUCTURES 

6.15.4.1.1 The Contractor shall design, supply, construct and maintain all the temporary 
structures needed to carry out the work safely and expeditiously. 

6.15.4.1.2 The Contractor shall provide access structures that are large and strong enough to 
safely accommodate the Contractor’s and the Owner’s personnel and 
representatives at all times, especially for the supervision of the worksite and the 
work. 

6.15.4.1.3 When required, the Contractor shall install the temporary structures in such a way 
as to leave a free and safe passage to pedestrians and cyclists on sidewalks and 
bicycle paths.  

6.15.4.1.4 The Contractor shall prevent access to the temporary structures by the public. The 
Contractor shall, in particular, ensure that the public does not have access to any 
cables suspended from the temporary structures.  

6.15.4.1.5 At least fourteen (14) days prior to the assembly, the Contractor shall provide the 
Engineer with a copy of the drawings, technical data sheets and design notes for 
the temporary structures that were forwarded to the CNESST. The documents 
provided shall clearly indicate the method and sequence of installation and 
relocation of all the temporary structures as well as the method of disassembly. 

6.15.4.1.6 The design of the temporary structures, including the drawings and design notes, 
shall meet the requirements of the CNESST, the Quebec Construction Code – 
Chapter 1, Building, the National Building Code of Canada 2010, the Canadian 
Highway Bridge Design Code (CAN/CSA S6), the Safety Code for the Construction 
Industry (CQLR c. S-2.1, r.4) and to the CSA standards pertaining to the types of 
construction materials used and shall be sent to the CNESST and to the Engineer 
for review and comments. 

6.15.4.1.6.1 Without limiting the scope of paragraph 6.15.4.1.6, the Contractor shall, no later 
than fourteen (14) days from the date of the written notice of Contract award, 
submit to the Engineer, for review, the drawings and design notes for the 
temporary structures and the technical data sheets of all components such as 
the cables and trusses used for the construction of the temporary structures. The 
Contractor may not start constructing the enclosures, scaffolding, access 
walkways and other access devices until it has received the Engineer’s 
comments. 

6.15.4.1.6.2 The Contractor’s schedule shall allow enough time for carrying out all 
verifications and obtain all the required authorizations.   
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6.15.4.1.6.3 The drawings shall indicate the dimensions as well as the specifications 
regarding the components, materials and design loads used, the load 
combinations permitted and the splicing and connection details, including the 
nails, clamps and other fasteners. 

6.15.4.1.6.4 The drawings and design notes dealing with the temporary structures shall be 
signed and sealed by the design engineer who is a member of the Ordre des 
ingénieurs du Québec (OIQ) and has at least ten (10) years of relevant 
experience. The design engineer shall also have already designed similar 
temporary structures in at least three (3) recent projects of the same scope. 

6.15.4.1.6.5 Any worksite modifications of the temporary structures shall be approved by the 
Contractor’s design engineer. 

6.15.4.1.6.6 Throughout the entire course of the work, including, without limitation, the use 
and dismantling of the temporary structures, all temporary structures’ parts and 
components shall be designed in such a way as to prevent them from shifting or 
falling. 

6.15.4.1.6.7 Unless otherwise directed in writing by the Contractor’s design engineer, the 
total thickness of the shims used for worksite adjustments during the construction 
of the temporary structures shall not exceed 150 mm. 

6.15.4.1.6.8 The shims shall be secured at all times to prevent them from shifting as a result 
of vibrations or for any other reason. 

6.15.4.1.7 The temporary structures shall be constructed in accordance with the Contractor’s 
drawings and as directed by the Engineer. The Contractor shall allow a minimum 
of fourteen (14) days for the Engineer to review the Contractor’s drawings for the 
temporary structures before starting their construction in accordance with Article 
5.14.2 Elements to be considered in Planning of Section 5 Standard Administrative 
Conditions.  

6.15.4.1.8 When temporary structures are being installed for the first time and every time they 
are modified or relocated, they shall be inspected by the Contractor’s design 
engineer, who shall issue an inspection report certifying that the structures comply 
with the approved drawings submitted to the Engineer. 

6.15.4.1.9 A copy of the Contractor’s drawings, including the drawings for the temporary 
structures, and the inspection certificates shall be available on worksite throughout 
the work period.   
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6.15.4.1.10 The Contractor shall submit to the Engineer, for review, the signage panels 
indicating the permitted loads before their installation at each end of the work 
platforms. In order to facilitate the workers’ interpretation of the maximum loads 
permitted on the platforms, the panels shall indicate the maximum number of 
persons, the maximum thickness of abrasives or demolition debris and the 
maximum weight of construction equipment allowed on the platforms at all times. 
Throughout the construction period, the Contractor shall ensure that the equipment 
and debris are disposed of or removed so that the weight of the residues, equipment 
and workers does not exceed the calculated operating load posted on the panels.  

6.15.4.1.11 The suspension of the temporary structures from bridge members or other structure 
elements shall be designed so as to respect the structural integrity of these 
members or structure elements. The drawings shall indicate the loads transmitted 
to the different members or structure elements. The Contractor shall ensure, by the 
supporting calculation, that the members or structure elements have the capacity to 
bear all the additional loads thereto transmitted. If it is not the case, the Contractor 
shall modify its structures accordingly at no additional cost to the Owner. The 
Contractor’s design engineer shall submit the design notes for the temporary 
structures to the Engineer.  

6.15.4.1.12 It is forbidden to drill or modify a bridge member to install fasteners. The fasteners 
shall be designed so as to encircle the member. The fasteners shall be located at 
the truss nodes or close to the bearings. Where needed for the uniform distribution 
of the loads, intermediate supports shall be provided.  

6.15.4.1.13 The temporary structures shall be designed and constructed in such a way as to 
prevent any objects, residues or debris from falling and shall comprise enclosures, 
tarpaulins, fabric or screens to protect property and people during the work, where 
necessary. When designing temporary devices, the Contractor’s design engineer 
shall take the wind load into consideration and shall specify it on the drawings. 

6.15.4.1.14 Temporary structures that are subjected to winter conditions shall be cleared of 
snow and ice by the Contractor. The Contractor shall take appropriate measures 
to avoid the accumulation of unforeseen loads. 

6.15.4.1.15 The Contractor’s electrical installations shall meet the requirements 
Article 5.16.8 Electricity and Temporary Lighting of Section 5 Standard 
Administrative Conditions. 

6.15.4.1.16 The components of the temporary structures shall be chosen so that fire hazards 
are eliminated at the source. In addition, these structures shall be equipped with 
devices that make it possible to fight fires immediately and effectively.  

6.15.4.1.17 The minimum live loads to be used for designing the platforms and components and 
fasteners thereof shall be of at least 2.4 kPa.   
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6.15.4.1.18 The Contractor shall assume all risks to which its temporary structures and 
equipment left on site are exposed to, during and outside of work periods. The 
Contractor shall, at no additional cost and to the satisfaction of the Engineer, take 
all necessary measures to ensure that the public cannot access the temporary 
structures. 

6.15.4.1.19 The Contractor shall submit to the Engineer, for review, a detailed procedure 
signed and sealed by the Contractor’s design engineer who designed the 
temporary structures for the jacking, relocation and disassembly of the temporary 
structures. No jacking, relocation or disassembly of the temporary structures shall 
be carried out before this procedure has been reviewed by the Engineer.  

6.15.4.1.20 For each temporary structure, the Contractor shall provide the Engineer with a 
certification signed by the Contractor’s design engineer stating that the temporary 
structure was erected in compliance with the Contractor’s drawings and that it is 
safe for workers and users. No work shall begin until the report required under 
paragraph 6.15.4.1.8 has been issued.  

6.15.4.1.21 The Contractor shall notify the Engineer at least twenty-four (24) hours in advance 
of the visit of the Contractor’s engineer who designed the temporary structures, 
because the Engineer must accompany the Contractor’s design engineer during 
each visit aiming at the verification and certification of the compliance of the devices 
as required in paragraph 6.15.4.1.8. All statements of conformity of the devices shall 
be accompanied by a site visit.   

6.15.4.1.22 Protective nets shall be installed by the Contractor around the platforms to prevent 
any projection of pieces of steel, concrete or other outside the work zone. The 
design of the platforms shall take into account the additional loads caused by the 
protective nets. 

6.15.4.1.23 Before any work requiring the use of platforms begins, the Contractor shall prepare 
and submit to the Engineer, for review, a diagram identifying the distribution of the 
live loads on the working platforms. This diagram shall include the location and a 
description of the equipment, materials and workers to be distributed on the 
platforms. The load distribution diagram shall bear the seal and signature of the 
Contractor’s design engineer who designed the platforms. The diagram shall be 
displayed at all times on the working platform and shall be accessible to all 
stakeholders.  

6.15.4.1.24 The platforms shall be accessible at all times via a ladder or stairs which are 
accessible by land or by water, whichever the case may be. The Contractor shall, 
however, ensure that the ladders or stairs are accessible only to authorized persons. 
The Contractor shall, from the beginning of the work, make every effort to design, 
get the drawings reviewed and install the platforms, work ladders or stairs as quickly 
as possible in order for the damage survey to be conducted on the elements 
concerned to commence as early as possible.  
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6.15.4.1.25 The Contractor shall leave the scaffolding, access walkways and other access 
devices in place for a minimum period of twenty-four (24) hours after each work 
phase to enable the Engineer’s Representative to check the quality of the work. This 
period may occasionally be extended if weather conditions so require.  

6.15.4.1.26 At the Champlain Bridge, when the Contractor carries out work on a girder, it must 
provide and install a working platform over the entire length of the girder. The 
platforms shall be accessible at all times during the work. The Contractor shall also 
provide an access to the platform through the top of the deck, which will be used as 
an emergency exit. The Contractor shall, however, ensure that the platforms are 
accessible only to authorized persons.  

6.15.4.1.27 Failure by the Contractor to meet the requirements of paragraph 6.15.4.1.24 will 
result in the application of Article 5.35.11 Damages for Failure to Comply with 
Requirements related to Temporary Structures of Section 5 Standard Administrative 
Conditions. 

6.15.4.2 CLEARANCE OF THE TEMPORARY STRUCTURES 

6.15.4.2.1 When temporary structures are constructed above traffic lanes, parking lots or 
buildings, the Contractor shall ensure that the clearance under them is at least 5.5 
m. 

6.15.4.2.2 When possible, the Contractor shall post the actual height minus 300 mm and 
coordinate with the Engineer, the communication with the transportation networks, 
the Ministère des Transports du Québec (MTQ) and the Owner.  

6.15.4.2.3 The temporary structures constructed along traffic lanes shall be protected from 
road impacts by installing an adequate safety device, if they do not have sufficient 
lateral clearance.  

6.15.4.2.4 The temporary structures constructed above a body of water shall have the air 
draught required for the passage of boats. 

6.15.4.3 SUPPORT AND ANCHORING OF THE TEMPORARY STRUCTURES 

6.15.4.3.1 On the Jacques Cartier Bridge, no loads from the installation of the temporary 
structures shall be applied unto the railing, deterrent fence, rigid concrete barriers, 
bicycle path and sidewalk. 

6.15.4.3.2 The installation of anchors on precast prestressed and/or post-tensioned concrete 
elements is prohibited.  

6.15.4.3.3 Drilling steel members to construct the temporary structures is prohibited. The 
Contractor may, however, replace rivets with bolts to secure the temporary 
structures.  
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6.15.4.3.4 Drilling and the use of anchors in the new concrete are permitted only with an 
authorization of the Engineer. 

6.15.4.4 SPECIFIC MEASURES FOR COFFERDAMS 

6.15.4.4.1 Cofferdams are required when work on piers under the water level must be carried 
out dry. 

6.15.4.4.2 The construction of the cofferdams shall meet the following requirements: 

6.15.4.4.2.1 the Contractor shall determine the types of cofferdams and methods of 
construction and dismantling thereof, in function of the characteristics of the soil 
encountered and so as not to pollute the environment;  

6.15.4.4.2.1.1 the Contractor shall design the cofferdams considering the sediment, soil and 
rock characteristics described in a sediment, soil and rock reconnaissance 
survey provided by the Owner; 

6.15.4.4.2.1.2  the Contractor shall design the cofferdams considering the likely water levels 
on the worksite as provided by Fisheries and Oceans Canada. 

6.15.4.4.2.2 the cofferdams shall be self-supporting and shall, therefore, not rest on piers. 

6.15.4.4.3 Before removing the cofferdams, the Contractor shall perform the cleaning of the 
premises as well as the removal and collect of any residues likely to escape or 
remain suspended in the water.  

6.15.4.5 PUBLIC UTILITIES 

6.15.4.5.1 The temporary structures, the material and the work equipment shall in no case rest 
and/or be fixed to the equipment and supports of public utilities.  

6.15.4.5.2 Protective screens and/or nets shall be installed by the Contractor to ensure the 
protection of the facilities belonging to the Owner and to public utilities.  

6.15.4.6 SPECIFIC MEASURES FOR ENCLOSURES 

6.15.4.6.1 If required to ensure the protection of workers, the public or users, or under federal, 
provincial or other regulations, standards, codes or acts, enclosures shall be 
designed and constructed so as to provide protection on all sides of the areas to be 
treated. The enclosures shall, until completion of the work, prevent dust and other 
materials used or produced during the surface preparation, cleaning and painting 
from escaping.  

6.15.4.6.2 The enclosures shall withstand wind pressure as defined in the National Building 
Code – Canada 2010 and the Canadian Highway Bridge Design Code 
CAN/CSA S6.   
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6.15.4.6.3 The walls of the enclosures all along the traffic lanes (for vehicles, pedestrians and 
cyclists) shall be made of rigid materials (e.g. plywood) that can withstand wind 
loads and air movement created by passing trucks. The rigid materials shall be fixed 
accordingly. 

6.15.4.6.4 The materials collected or accumulated inside the enclosures shall be contained so 
as to prevent them from escaping. The collected materials shall be removed from 
the worksite as required by subsection 6.13 Environmental Protection. 

6.15.4.6.5 The Contractor shall ensure that the materials collected or accumulated are 
removed so that the weight of the materials, equipment and workers on the 
scaffolding, access walkways and other access devices does not exceed the live 
load indicated on the drawings of said scaffolding, access walkways and other 
access devices.  

6.15.4.6.6 Before relocating or removing the enclosures, scaffolding and walkways, the 
Contractor shall perform the cleaning of the premises as well as the removal and 
collection of any residues likely to escape or remain suspended in the air.  

6.15.4.6.7 During the cleaning and painting and during work inspections by the Engineer and 
the painting inspectors, the Contractor shall provide a lighting level of at least 538 lx 
inside the enclosures. For information purposes, this lighting level corresponds to 
the lighting level that would normally be found in offices. 

6.15.4.6.8 The Contractor’s enclosure system shall not encroach on the bridge or access 
ramp traffic lanes when the latter are open to traffic. 

6.15.4.6.9 The enclosure system shall not obstruct the overhead signage or the surveillance 
cameras. 

6.15.4.6.10 The Contractor shall ensure that there is no water accumulation on the fabric 
forming the roof of the enclosures. 

6.15.4.6.11 The Contractor shall take all necessary precautions to prevent objects of any kind 
from falling from the structures. The Contractor shall supply and install, on the joints 
of its platforms, geotextile fabric or any other means approved by the Engineer for 
containing dust, abrasives, paint and any other residues. The equipment and 
materials shall be rendered inaccessible to the public. 

6.15.4.7 SPECIAL MEASURES FOR LIFTING BY CRANE 

6.15.4.7.1 For the lifting of loads heavier than 5,000 kg from the ground, the Contractor shall 
submit to the Engineer, for review, a lifting plan containing the following information, 
without however being limited thereto:  

6.15.4.7.1.1 the crane positioning at the x, y and z axis; 

6.15.4.7.1.2 the soil capacity and the dimension relative to the deployment of the stabilizers;  
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6.15.4.7.1.3 the crane maintenance certificate, less than one (1) year old; 

6.15.4.7.1.4 the details of the crane loads and of the rigging, the capacity thereof and the 
safety factors; 

6.15.4.7.1.5 the crane charts; 

6.15.4.7.1.6 the utilization factors; 

6.15.4.7.1.7 the maximum wind speeds for the crane and the load; 

6.15.4.7.1.8 the identification of the lifting points of the load to be lifted; 

6.15.4.7.1.9 where needed, the use of lifting brackets or trusses; 

6.15.4.7.1.10 the use of load distribution cushions under the stabilizers.  

6.15.4.7.2 For lifting operations on a structure or bridge deck, the Contractor shall submit to 
the Engineer, for review, a lifting plan containing the following information, without 
however being limited thereto: 

6.15.4.7.2.1 the crane positioning at the x, y and z axis; 

6.15.4.7.2.2 the soil capacity and the dimension relative to the deployment of the stabilizers; 

6.15.4.7.2.3 the crane maintenance certificate, less than one (1) year old; 

6.15.4.7.2.4 the details of the crane loads and of the rigging, the capacity thereof and the 
safety factors; 

6.15.4.7.2.5 the crane charts; 

6.15.4.7.2.6 the utilization factors; 

6.15.4.7.2.7 the maximum wind speeds for the crane and the load; 

6.15.4.7.2.8 the identification of the lifting points of the load to be lifted; 

6.15.4.7.2.9 where needed, the use of lifting brackets or trusses; 

6.15.4.7.2.10 the use of load distribution cushions under the stabilizers; 

6.15.4.7.2.11 the design notes for the capacity of the structure and calculation of the local 
effect; 

6.15.4.7.2.12 the design notes for the capacity of the structure and calculation of the overall 
effect;  
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6.15.4.7.2.13 the positioning of the stabilizers on the main elements, girders, diaphragms and 
deck ribs; 

6.15.4.7.2.14 the distance of the drains, joints or discontinuities of at least 600 mm. 

6.15.4.8 TEMPORARY SOIL SUPPORT 

6.15.4.8.1 At least fourteen (14) days before the start of the work, the Contractor shall submit 
to the Engineer, for review, a copy of the drawings, technical data sheets and design 
notes of the type of soil support proposed to ensure the local and overall stability of 
the soils to support. The documents provided shall clearly indicate the method and 
sequence of implementation of the soil support. The Contractor shall be solely 
responsible for the method thereby selected and of the implementation thereof, 
regardless of the way the supports are indicated on the drawings.  

6.15.4.8.2 The design notes and drawings of the soil support shall be signed and sealed by an 
engineer who is a member of the OIQ and who has a minimum of ten (10) years of 
relevant experience. The Contractor’s engineer shall carry out his design following 
the recommendations of a geologist who is a member of the Ordre des géologues 
du Québec and who has a minimum of ten (10) years of experience. 

6.15.4.8.3 The Contractor’s drawings and design notes shall contain the following information, 
without however being limited thereto: 

6.15.4.8.3.1 the materials; 

6.15.4.8.3.2 the precise location; 

6.15.4.8.3.3 the soil density; 

6.15.4.8.3.4 the calculation assumptions; 

6.15.4.8.3.5 the hydrostatic pressure; 

6.15.4.8.3.6 the verticality control points by survey and the permitted deviations; 

6.15.4.8.3.7 the internal angles of friction of the soil; 

6.15.4.8.3.8 the safety factors of the main and secondary elements;  

6.15.4.8.3.9 the permitted vibrations; 

6.15.4.8.3.10 the anticipated behavior of the temporary retaining wall.  

6.15.4.8.4 The Contractor shall implement a daily monitoring program by surveying the 
retaining walls. In no event shall the markers be moved or altered during work 
without the authorization of the Engineer.  
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6.15.4.9 NIGHT WORK 

6.15.4.9.1 The Contractor shall supply, install and maintain the lighting, supervision, barriers 
and all other equipment required for carrying out work at night. The temporary 
structures shall include a lighting system that allows workers to work without any 
supplementary lighting. 

6.15.4.10 TEMPORARY PLATES AND RAMPS 

6.15.4.10.1 The Contractor shall install steel plates or any other similar device to cover 
temporary openings in traffic lanes, bicycle paths and sidewalks. These steel plates 
shall be chamfered on the edges following a slope of at least 1:10 if they are thicker 
than 8 mm and result in a variation of level in the traffic lanes, bicycle paths and 
sidewalks. 

6.15.4.10.2 The steel plates or any other similar devices shall be designed to withstand the 
applicable overload and shall have a dynamic load factor of at least 0.50 in the 
roadway traffic lanes. The steel plates shall be solidly fixed in order to prevent any 
lateral, longitudinal or vertical movement. The design and fixation method of the 
plate shall take the braking and uplift loads into account. The surfaces of all plates 
exposed to traffic (vehicles, cyclists and pedestrians) shall have a non-slip coating.  

6.15.4.10.3 Sidewalks and bicycle paths 

6.15.4.10.3.1 During the work, the Contractor shall install temporary ramps when abrupt 
changes in the level of sidewalks and bicycle paths exceed 19 mm. The slope of 
the temporary ramps shall be at least 1:10. Ramps may be made of wood, 
concrete or asphalt concrete, as appropriate. The type of proposed temporary 
ramp shall be submitted to the Engineer for review. 

6.15.4.10.3.2 The Contractor shall mark or identify, with yellow reflecting strips, the abrupt 
changes in the level along the sidewalks and bicycle paths.  

6.15.4.10.4 Traffic lanes 

6.15.4.10.4.1 During the work, the Contractor shall install temporary ramps when abrupt 
changes in the level of traffic lanes exceed 19 mm. The temporary ramps shall 
be made of asphalt concrete, unless otherwise indicated on the drawings. The 
table below shows the minimum slopes to be respected in function of the posted 
speed and the height of the change in the level of traffic lanes.  

Posted Speed  
Height of the Change in 

Level 
Minimum Slope of the 

Temporary Ramp 

Less than or Equal 
to 50 km/h 

Less than 63 mm 1:60 

Over 63 mm 1:80 

Over 50 km/h Over 19 mm 1:80 
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6.15.4.10.4.3 The type of proposed temporary ramp shall be submitted to the Engineer for 
review. The Owner reserves the right, in order to ensure the comfort and safety 
of users, to request that the Contractor install temporary ramps with slopes 
different from those specified in the table above.  

6.15.4.11 PROTECTION OF THE BICYCLE PATHS AND PEDESTRIAN CROSSINGS 

6.15.4.11.1 When the work is carried out along a bicycle path or a pedestrian crossing, the 
Contractor shall supply and install a protection platform above the bicycle path or 
pedestrian crossing before the work starts. The protection platform for the bicycle 
path and pedestrian crossing cannot transfer any loads to the bridge steel structure 
or concrete deck. The protection platform shall meet the following requirements, 
without however being limited thereto:  

6.15.4.11.1.1 the protection platform shall cover the entire travelled width, plus 0.5 m on each 
side. The minimum clearance height shall be 2.5 m;  

6.15.4.11.1.2 the minimum live loads to use for the design of the protection platform, and 
components and fasteners thereof shall be of 2.4 kPa;  

6.15.4.11.1.3 protective nets, free of holes, shall be installed vertically by the Contractor on 
each side of the platforms to prevent any projections from falling tools, materials 
or equipment;  

6.15.4.11.1.4 the protection platform shall be watertight; 

6.15.4.11.1.5 a minimum lighting of 4 lx shall be maintained for the bicycle paths and 
pedestrian crossings. 

   

END OF SUBSECTION 


